



---

--- ADDENDUM #1 ---

Issued May 31, 2023 to all bidders

To be added to and made part of the Tender Documents

---

**1.0 Intent**

- .1 This addendum is issued prior to closing of bids to provide revisions to the tender documents.
- .2 Such revisions shall form part of the Tender Documents and change the original Tender Documents only in the manner and to the extent stated. **A signed copy of this addendum must be attached to the Bid and the Bidder must acknowledge receipt of this addendum in the space provided.**
- .3 The statements below are for clarification purposes in response to questions received from bidders.

**2.0 Directive**

- .1 Bidders are instructed to delete Page 6 of 10 from the tender package, and replace with the attached tender form. Provisional item #12 has been added, by measure of square meter (m<sup>2</sup>), which includes all costs related to preparing road base gravels by way of adjusting grades and providing final compaction prior to paving. This item is to be used only with prior approval by the Engineer for hand and spreader patching work (when required).

Kind regards,

A handwritten signature in blue ink that reads "Alex de Sousa".

**Alexander J. de Sousa, P.Eng.**  
**Director of Engineering & Public Works**  
Town of Wolfville

\_\_\_\_\_  
Representative Signature

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date

-----END OF ADDENDUM #1-----

4. SCHEDULE OF QUANTITIES *(Revision May 31, 2023 – Addendum #1)*

.1 Street Maintenance (Paving) 2023/24

Item	Description	UOM	Est. Qty	Unit Price	Total Price
1	Milling < 250m <sup>2</sup>	m <sup>2</sup>	242		
2	Milling > 250m <sup>2</sup>	m <sup>2</sup>	6,442		
3	Hand Patching	tonne	33		
4	Spreader Patching < 250 m <sup>2</sup>	tonne	162		
5	Spreader Paving ≥ 250 m <sup>2</sup>	tonne	734		
6	Sidewalk Spreader	tonne	173		
7	Crack Sealing	m	750		
8	Asphalt Curb	m	100		
9	Transverse Rumble Strip Milling <i>(PROVISIONAL)</i>	m	268		
10	Speed Cushion <i>(PROVISIONAL)</i>	EA	4		
11	Adjust and Reset Existing Manhole Frame or Catch Basin Frame and Grate <i>(PROVISIONAL)</i>	EA	10		
12	Fine Grading of Roadbed Gravels for Patching <i>(PROVISIONAL)</i>	m <sup>2</sup>	250		
<b>Subtotal (no HST)</b>					
<i>HST (15%)</i>					
<b>Total Estimated Price</b>					
<b>Tenderer's HST Registration Number:</b>					

5. COMPLETION TIME

- .1 Tenderer agrees to coordinate individual paving projects within this contract with the Town's Engineering and Public Works Department, with the intention of completing projects in a manner that is timely and efficient for both parties, with all the Work being completed **no later than October 6, 2023**.
- .2 Tenderer agrees to complete asphalt paving work at individual locations requiring milling no later than one (1) week after milling is completed (excluding Main Street) and within **24 hours after milling is completed** for locations within the travelled way of Main Street.