

**SALUTATION:**

- .1 To: Town of Wolfville  
359 Main Street, Wolfville Nova Scotia B4P 1A1
- .2 For: Tender # WOL013-2025  
Harvest Moon Trail Connection & Upgrades  
Wolfville, Nova Scotia
- .3 From:

**1.2 TENDERER DECLARES:**

- .1 That this tender was made without collusion or fraud.
- .2 That the proposed work was carefully examined.
- .3 That the tenderer was familiar with local conditions.
- .4 That *Contract Documents* and Addenda No. \_\_\_ to \_\_\_ inclusive were carefully examined.
- .5 That all the above were taken into consideration in preparation of this tender.

**1.3 TENDERER AGREES:**

- .1 To enter into a contract to supply all labour, material and equipment and to do all work necessary to construct the *Work* as described and specified herein for the unit prices stated in Subsection 1.4 hereunder, Schedule of Quantities and Unit Prices.
- .2 That the estimated *Contract Price* shall be the sum of the products of the tendered unit prices multiplied by the estimated quantities in Subsection 1.4 hereunder excluding Harmonized Sales Tax (HST).
- .3 That this tender is valid for acceptance for sixty (60) days from tender closing.
- .4 That measurement and payment for items listed in Subsection 1.4 hereunder shall be in accordance with corresponding items in Section 01 22 00 Measurement and Payment.
- .5 To execute in triplicate the Form of Agreement and forward same together with the specified contract security and insurance documents to the *Owner* within ten (10) *Working Days* of written notice of award.
- .6 That failure to enter into a formal contract and provide specified insurance documents and contract security within time required will constitute grounds for forfeiture of tender security.
- .7 That if tender security is forfeited, *Owner* will retain difference in money between amount of tender and amount for which *Owner* legally contracts with another party to perform the *Work* and will refund balance, if any, to tenderer.

- .8 That *Contract Documents* include:
- .1 Standard Specification for Municipal Services listed in Table of Contents Page Dated January 2024.
  - .2 Overview
  - .3 Information to Tenderers
  - .4 Tender Form
  - .5 Form of Agreement
  - .6 Supplementary Specifications
    - .1 Section 00 74 00 – Supplementary Specifications
    - .2 Cherry Lane and Kent Avenue – Bike Boulevards Report prepared by DesignPoint Engineering & Surveying Ltd., dated May 7, 2025
  - .7 Drawings
    - .1 **Harvest Moon Trail Connection & Upgrades prepared by DesignPoint Engineering & Surveying Ltd., Revision 3, Issued with Addendum 1**  
  
Sheet 1: C-01 Site Plan  
Sheet 2: C-02 Plan & Profile 0+000 to 0+120  
Sheet 3: C-03 Plan & Profile 0+120 to 0+280  
Sheet 4: C-04 Plan & Profile 0+280 to 0+420  
Sheet 5: C-05 Plan & Profile 0+420 to 0+570  
Sheet 6: C-06 Plan & Profile 0+570 to 0+720  
Sheet 7: G-01 Grading Sheet 1  
Sheet 8: G-02 Grading Sheet 1  
Sheet 9: D-01 Construction Details 1  
Sheet 10: D-02 Construction Details 2
    - .2 **Cherry Lane Crossing prepared by DesignPoint Engineering & Surveying Ltd., Revision 2, Issued for Tender**  
Sheet 1 / C-01 / Crossing Plan
- .8 All addenda as issued and as confirmed in subsection 1.2 of this section.

**1.4 SCHEDULE OF QUANTITIES AND UNIT PRICES****HARVEST MOON TRAIL CONNECTION & UPGRADES**

Item No.	Description	Unit of Measurement	Estimated Quantity	Unit Price	Item Total
----------	-------------	---------------------	--------------------	------------	------------

**EARTHWORK**

3.	Mass Excavation and Embankment - Common	m <sup>3</sup>	800		
5.	Mass Excavation – Unsuitable Material (Provisional)	m <sup>3</sup>	15		

SUBTOTAL EARTHWORK: \$ \_\_\_\_\_

**STORM SEWER**

31.	Pipe				
.1	Pipe				
.1	100 mm PVC DR35	m	4		
.2	200 mm PVC DR35	m	53		
.4	750 mm RCP CSA 65D	m	24		
.2	Perforated Pipe				
.1	100 mm PVC DR35	m	410		
.2	200 mm PVC DR35	m	5		
32.	Manholes				
.1	1500mm	ea	1		
33.	Catch Basins				
.1	1050mm, S361	ea	1		
.2	1050mm, S401	ea	1		
.3	1500mm, S401	ea	2		
.4	600mm Square Catch Pit c/w Pyramid Grate	ea	5		
36.	Connection to Existing				
.1	Pipe	ea	2		
.2	Catch Basin or Manhole	ea	5		

SUBTOTAL STORM SEWER: \$ \_\_\_\_\_

**STREET CONSTRUCTION**

43.	Farmers Market Parking Lot Regrading and Paving	L.S.	1		
44.	Curb				
.1	Concrete	m	215		



Item No.	Description	Unit of Measurement	Estimated Quantity	Unit Price	Item Total
<b><u>STREET CONSTRUCTION CONTINUED</u></b>					
45.	Sidewalk				
	.1 Concrete				
	.1 100mm Concrete	m <sup>2</sup>	480		
46.	Tactile Walking Surface Indicators	ea	30		
49.	Adjust Existing Valve Box Covers	ea	1		
50.	Adjust Existing Manhole Frames and Covers	ea	1		
51.	Adjust Existing Catch Basin Frames and Covers	ea	2		
54.	Active Transportation Trail	m <sup>2</sup>	1370		
55.	Traffic Sign Base	ea	21		
56.	Traffic Signs	ea	29		
57.	Traffic Calming				
	.1 Speed Hump	ea	1		
	.2 Raised Crosswalk	ea	2		
	.3 Raised RA-4 Crossing with RRFB	ea	1		
58.	Pedestrian Gates	ea	4		
59.	Removal and Repainting of Reconfigured Parking Lot Lines				
	.1 Festival Theatre	L.S.	1		
60.	Painted Markings				
	.1 Single Line (Yellow)	m	580		
	.2 Single Line (White)	m	58		
	.3 Stop bar	m	9		
	.4 Midblock Crossing	m	27		
	.5 Sharrow	ea	6		
	.6 Shared-Use Path Marking	ea	12		

SUBTOTAL STREET CONSTRUCTION: \$ \_\_\_\_\_



Item No.	Description	Unit of Measurement	Estimated Quantity	Unit Price	Item Total
----------	-------------	---------------------	--------------------	------------	------------

**LANDSCAPING**

61.	Topsoil and Sod				
.1	100mm	m <sup>2</sup>	1600		
.2	150mm (Provisional)	m <sup>2</sup>	565		

SUBTOTAL LANDSCAPING: \$ \_\_\_\_\_

**ADDITIONAL ITEMS**

71.	Trench Excavation – Rock (Provisional)	m <sup>3</sup>	5		
72.	Trench Excavation – Unsuitable Material (Provisional)	m <sup>3</sup>	5		
73.	Replacement of Unsuitable Material With Surge Rock (Provisional)	m <sup>3</sup>	5		
77.	Removal of Ex. Fence	m	430		

SUBTOTAL ADDITIONAL ITEMS: \$ \_\_\_\_\_

**ENVIRONMENTAL PROTECTION**

90.	Environmental Protection	L.S.	1		
-----	--------------------------	------	---	--	--

SUBTOTAL ENVIRONMENTAL PROTECTION: \$ \_\_\_\_\_

**SUBTOTAL HARVEST MOON TRAIL CONNECTION & UPGRADES: \$ \_\_\_\_\_**

**CHERRY LANE/KENT AVENUE BIKE BOULEVARDS**

Item No.	Description	Unit of Measurement	Estimated Quantity	Unit Price	Item Total
<b><u>STREET CONSTRUCTION</u></b>					
44.	Curb				
.1	Concrete	m	9		
45.	Sidewalk				
.1	Concrete				
.2	150mm Concrete	m <sup>2</sup>	14		
.2	Asphalt Walkway	m <sup>2</sup>	12		
46.	Tactile Walking Surface Indicators	ea	9		
55.	Traffic Sign Base	ea	13		
56.	Traffic Signs	ea	20		
57.	Traffic Calming				
.1	Speed Hump	ea	4		
.2	Raised Crossing	ea	1		
60.	Painted Markings				
.5	Sharrow	ea	20		
.7	Zebra Crossing	m	20		

SUBTOTAL STREET CONSTRUCTION: \$ \_\_\_\_\_

**LANDSCAPING**

61.	Topsoil and Sod				
.1	100mm	m <sup>2</sup>	30		

SUBTOTAL LANDSCAPING: \$ \_\_\_\_\_

**ENVIRONMENTAL PROTECTION**

90.	Environmental Protection	L.S.	1		
-----	--------------------------	------	---	--	--

SUBTOTAL ENVIRONMENTAL PROTECTION: \$ \_\_\_\_\_

**SUBTOTAL CHERRY LANE/ KENT AVENUE BIKE BOULEVARDS: \$ \_\_\_\_\_**



---

---

SUBTOTAL HARVEST MOON TRAIL CONNECTION & UPGRADES	\$ _____
SUBTOTAL CHERRY LANE/KENT AVENUE BIKE BOULEVARDS	\$ _____
ESTIMATED CONTRACT PRICE (EXCLUDING HST)	\$ _____ (A)
ADD HARMONIZED SALES TAX (14% of Estimated Contract Price)	\$ _____ (B)
TOTAL PRICE (A + B)	\$ _____
TENDERER'S HST REGISTRATION NO.	_____

**1.5 COMPLETION TIME**

- .1 Tenderer agrees to attain Substantial Completion of the work by November 29, 2025.

**1.6 SIGNATURES\***

DATED THIS \_\_\_\_\_ DAY OF \_\_\_\_\_, 2025

\_\_\_\_\_  
Name of Tenderer\_\_\_\_\_  
Witness\_\_\_\_\_  
Signature of Signing Officer\_\_\_\_\_  
Name and Title (Printed)\_\_\_\_\_  
Witness\_\_\_\_\_  
Signature of Signing Officer\_\_\_\_\_  
Name and Title (Printed)

\*NOTE: Tenders submitted by or on behalf of any Corporation must be signed in the name of such Corporation by a duly authorized officer(s) or agent(s).

**END OF SECTION**